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CONSTRUCTION DETAILS L c Wk GENERAL NOTES
_ _ | 7 \'\.‘0 1. CONTACT MR. BOB GONZALES OF MONTGOMERY COUNTY'S

A. INSTALLVCO'NCRETE FD_UNDAT_IUF}I WITH A 27 FT. STEEL POLE WITH TWIN 50 FT. P ?»\G TRANSPORTATION MANAGEMENT CENTER AT (210) 777-8761 AT LEAST

AND 60 FT. MAST ARMS (NOTE: 50 FT. MAST ARM CUT DOWN TO 38") WITH SIGNAL e 1 WEEK PRIOR TO STARTING SIGNAL WORK.

HEADS, SIGNS, 15 FT. LIGHTING ARM, 250 WATT HPS LUMINAIRE AND WITH e 2. BEFORE ANY DIGGING», CONTACT MONTGOMERY COUNTY'S

PHOTOCELL AND BACKGUY AND ANCHOR ASSEMBLIES (NOTE: ONE 3 IN. PVC P TRANSPORTATION MANAGEMENT CENTER AT (240) 777-2100 48 HOURS

SCHEDULE 80 CONDUIT BEND) STA. 298+35, 33" LT. - PRIOR TO MARKING THE EXISTING TRAFFIC SIGNAL EQUIPMENT.

, 3. CONTACT MCDPWAT TO SCHEDULE TEMPORARY RETROFITTING OF

B. INSTALL 20 FT. LIGHTING ARM, 250 WATT HPS LUMINAIRE WITH PHOTOCELL CONTROLLER EQUIPMENT 1N OROER TG OPERATE VIDED DETECTION.

AND OVERHEAD VIDEO DETECTION CAMERA ON EXISTING STRAIN POLE. VIDEO DETECTION LOCATION / ALIGNING SHALL BE COORDINATED -

' WITH MR. BOB GONZALES OF THE MONTGOMERY COUNTY'S

C. INSTALL 3/8 IN. SPAN WIRE AND 1/4 IN. TETHER WIRE WITH SIGNAL HEADS AND TRANSPCRTATION MANAGEMENT CENTER. :

FILE: reNQI-Glhwydes_wrarntask Thdwghsignal\mottsd\f483gp0i.dgn

DATE: 28-Mar-03  [4:55

SIGNS TO EXISTING STRAIN POLE AND PROPOSED MAST ARM POLE. 4, THE CONTRACTOR SHALL VERIFY ALL PROPOSED POLE AND/CR
N CABINET LOCATIONS PRIOR TO INSTALLATION. :
D. INSTALL HANDHOLE. AN 5. ALL EXISTING TRAFFIC SIGNAL EQUIPMENT REMOVED IN THIS PHASE
“ _ APPROXNAIE\ N OF MOT SHALL BECOME THE PROPERTY OF THE SIGNAL CONTRACTCR -
E. INSTALL 3 IN. PVC SCHEDULE 80 ELECTRICAL CONDUIT — TRENCHED. LOCATION OF ™~ N\ UPON COMPLETION OF THE NEW SIGNAL. '
| NEW PEPCO ) 6. ALL PROPOSED LUMINAIRES SHALL BE SUPPLIED WITH A PHOTOCELL.
F. REMOVE EXISTING STRAIN POLE AND FOUNDATION 12 IN. BELOW GRADE AND BACKFILL. POLE #767469- ‘ T. THE CONTRACTOR SHALL VERIFY ALL UNDERGROUND UTILITIES PRIOR
R TO INSTALLING PROPOSED SIGNAL EQUIPMENT. IF ANY UTILITY
G. REMOVE EXISTING SPAN WIRE AND ALL ASSOCIATED EQUIPMENT. \\ _ CONFLICTS SHOULD ARISE THE CONTRACTOR SHALL CONTACT THE.
PROJECT ENGINEER.
H. USE EXISTING CONDUIT. 8. TRAFFIC SIGNAL HEADS 5, 6, 9, 10 AND SIGNS 11, 16 SHALL BE
3 APPROXIMATE BAGGED IN THIS PHASE AND SHALL BE MADE OPERATIONAL IN MOT
J. USE EXISTING HANDHOLE. LOCATION OF : PHASE 2.
| _ NEW PEPCO 9. THE CONTRACTOR SHALL INSTALL 75 FT. SLACK CABLE (PER HEAD)
K. USE EXISTING CONTROLLER AND CABINET (CONTROLLER AND CABINET EQUIPMENT POLE #767469- FOR TRAFFIC SIGNAL HEADS 1 AND 2 AND 25 FT. SLACK CABLE
SHALL BE RETROFITTED TO OPERATE VIDED DETECTION BY MCDPWAT FORCES. (PER HEAD) FOR TRAFFIC SIGNAL HEADS 9 AND 10 TO REALIGN.
SIGNAL HEADS IN FORTHCOMING MOT PHASES. ' '
L. IN-STALL 20 FT. LIGHTING ARM WITH OVERHEAD VIDEO DETECTION CAMERA ON 10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR TERMINATING ALL
EXISTING STRAIN POLE. SIGNAL CABLES TO THE APPROPRIATE TERMINALS AND PROPERLY
LABEL EACH CABLE. _ : _
M. INSTALL BACKGUY AND ASSEMBLIES ON EXISTING STRAIN POLE. |
USE EXISTING SPAN WIRE. PHASE 1
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